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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:
CONTINUATION PAGE

A. QUESTIONS AND ANSWERS

1. What 1s the Bid Bond percentage?

The bid guarantee amount shall be 20% of the bid price.
2. How is responsible for opening the electric lines, you or AEE?

Primary lines shall be open by AEE only.
3. Will the concrete pad for the generator be constructed on site?

Yes, the concrete pad will be built on site.
4. Will the 400 gal tank be placed by the wall or beside the generator?

The tank must be placed near the building wall as indicated.
5. What kind of lines will be used for the fuel tank?

The diesel lines shall be %4 black rigid conduit, underground and within a concrete envelop.
6. Do we have to build a “dique” for the diesel tank?

The diesel tank shall be double wall and a concrete or plateredconcrete skirt and a drainage
valve as indicated. The so call “dique” is an out envelope that came with the tank. This is
different from the out concrete.

7. What is the size of the sub base tank?

The generator base tank shall be 392 gal and UL Listed.

B. REVISED STATEMENT OF WORK

SECTION 01110N
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STATEMENT OF WORK
REVISED

1. DESCRIPTION OF WORK:

1.1 Work to be done: The general intention of this project is to install an emergency generator
of 125 KW, three phase 120/ 208 volts, at Yauco USAR Center, and all related work.
The generator shall be turbocharged diesel engine, standby power @0.8 power factor
120/208 volts, three, 4 wires, at 1800 rpm phase, With battery charging alternator, engine
control system instrumentation, remote signal, shut downs and warning lamps, full set of
operations and maintenance manuals., Sound Attenuated Enclosure, battery charger , muffler
kit installed and a base tank of 392 gallons. UL Listed, equal or similar to CAT model\
D125P1.
1.1.1 The contractor is responsible for verifying final dimensions at the job site during the pre-
award site visit(s). The Directorate of Contracting (DOC) will coordinate with the ARIM
Directorate to assure the access to the indicated area for inspection and measurements. In
addition, the contractor shall coordinate and schedule the entire project and electrical outages
with the Contracting Officer and ARIM.

1.1.2 The work consists of, but is not limited to, the following:
Disconnect and reinstall of all existing electrical wiring of the existing feeders lines

a. Installa 125 KW three (3) phase 120/208volts pad mounted generator at the site and
adjacent to an existing 3-50 K.V.A. pole mounted transformer cluster.

b. Install a four hundred (600) amperes automatic transfer switch (ATS) with nominal
voltage 120/208 volts, three (3) phase
NEMA 3R. with the complete system, and accessories on a concrete pedestal.

c. Supply and install additional electrical materials, conduits cables connectors elbows
and a concrete protection for conduits emerging from ground.

d. Supply and install four (4), three inch diameter (3") PVC conduit from the existing
panel board to the existing wood pole the new ATS.

e. Supply and install one (4) three inch (3") conduit for power and one (1) three quarter
inch (3/4") conduit for control from the ATS to the generator. All conduits installed
underground shall be Poly-vinyl chloride (PVC) and at thirty-six (36) inch below
finished grade. Conduits aboveground shall be rigid galvanized. Provide a minimum
of eighteen (18) inches concrete protection above finish grade.

f.  Construct concrete pads according to drawings including layout, excavations, backfill
with four (4") inch sand layer and install a 6 mil polyurethane barrier.

g. Contractor shall provide transportation, crane operator, personnel and rigging
equipment for this operation.

h. Install two sets of four three hundred fifty (4# 350) XHHW 600 volt insulation
secondary wires from the existing Distribution Panel to the ATS, and from the ATS
to the generator.
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i.  Contractor shall install the external diesel tank on a concrete pad a least 3 feet from
the building wall, A skirt bloke or concrete skirt ( container ) around the tank in order
to collect any oil spilled

j. Install the generator and connect all secondary wires coming from
the ATS. Also, re-connect the wires coming from the existing panelboard.

k. Contractor shall install at least six (6) three quarter inch
by four inch (3/4" X 4") long drop-in anchor bolts to tie down generator.

. The Contractor shall record and test all wires and equipment before requesting
final inspection.

m. Contractor shall provide all equipment, tools, materials, labor, insurance for
the performance of this Contract.

1.2 The project is located at the U.S. Army Reserve Installation of Yauco USAR Center.
1.2.1 The Contractor shall leave the tanks full of diesel fuel before and operation and testing.

1.3  Contractor shall submit for approval all materials to be used in this contract with Material
Safety Data Sheets (MSDS), and as stated in the Submittal Register ENG Form 4288- R, Jan
1997.

Submittals in quadruplicate shall be delivered to Contracting Officer within fifteen (15) calendar

days after Contract award, and using the Material Approval Submittal Form SOFB-DOC 3000-
R-E, Feb 2002.

Contractor shall install a project identification sign in accordance with attached
sketch. Location shall be approved by the Contracting Officer.

Contractor shall be required to commence work under this Contract within 20 and
not more than 30 calendar days after being notified to proceed by Contracting Officer, and
complete the specific work order, and have facility ready for use in 180 calendar days.

Contractor shall submit three (3) copies of a schedule of prices: a detail breakdown

of the contract price, giving the quantities for each of the various kind of work, the unit prices,
and total costs thereof. Submit said schedule within fifteen (15) calendar days after contract
award.

Contractor shall submit for approval a work schedule of planned performance within
15 calendar days after contract award.

1.4 Contractor Personnel Requirements:

1.4.1 Regular working hours shall consist of a period between 7 a.m. and 4 p.m.,
Monday through Friday, excluding Federal Government holidays. Work outside
working hours will require the Contracting Officer approval. Written request shall
be provided 15 calendar days prior to such work to allow Government
arrangements for inspection.
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A personnel list with their social security numbers shall be submitted to the
Contracting Officer in order to obtain a temporary pass/access approval to Post
_ for each employee and vehicle.

Contractors during compulsory pre-award site visit shall request to DOC all
security requirements for personnel, equipment, and vehicles to obtain
pass/access approval to Post.

Contractor shall verify all dimensions and existing field conditions prior to start
the work and notify the Contracting Officer of:

a. Any conflicting detail or discrepancy within the scope of work.
b. Any deviation from normal or assumed conditions.

c. Any detrimental interference of inserts, conduits, openings, or
any mechanical and electrical.

All details, sections, and notes shown in the attached drawings of existing buildings

conditions are intended to be typical and shall be applied to similar situations elsewhere unless
otherwise noted.

Contractor shall submit a weekly report with the following but not limited
information:

a. Work performed every day
b. Weather conditions

c. Personnel working every day
d. Equipment being used

Contractor shall clean job site daily site and dispose debris outside Army property.

Contractor shall comply with Special Considerations, Safety Program, Required
Insurance, and Post Regulations.

1.5 ATTACHMENTS:
1.5.1 Contractor shall comply with attached Technical Specifications.
1.5.2 Other attachments to be used by Contractor:

Project identification sign sketch

Material Approval Submittal Form (SOFB-DOC Form 3000-R-E, Feb 2002) with
instructions.

Submittal Register Form (ENG FORM 4288-R, JAN 97).
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Electrical Site Buildings 678/680 partial drawings’ copies (4 each 117x 177).

1.6 Contractor shall protect existing buildings, facilities, utilities, and equipment
during working period and will be responsible for any damages resulting from
operation and/or execution of this contract.

Contractor shall conduct his operations so as to cause the least possible
interference with the normal operations of the Center because the facilities (streets,
driveways, and parking areas) will remain in operation during the entire construction period.

Contractor shall request final inspection in writing with at least fourteen (14)

working days in advance for proper coordination and approval by the Contracting
Officer.

STORAGE OF MATERIAL: The Contractor shall store materials only in places
where directed. No fire hazardous materials of flammable liquids shall be stored
or otherwise maintained within a building or structure, except as approved, and in
accordance with the local fire regulations.

1.7 ACCESS TO THE INSTALLATION: Notwithstanding the provisions of the
General Clauses entitled "Identification of Employees 1965 Jan", the Contractor
will be required to obtain from the Contracting Officer, identification cards for his
key personnel in order to have access to the job site.

1.7.1 SAFETY REQUIREMENTS: The Contractor shall comply with all safety
requirements of Manual Corps of Engineers US Army EM 385-1-1, and OSHA
Safety and Health Standards Digest, latest version, in all his activities and
operations to perform the work.

1.7.2 EQUIPMENT STANDARDS: The Contractor shall submit proof that the
equipment which he proposes to furnish under these specifications conforms to the
standards of the Underwriters Laboratories. The label of Underwriters Laboratories
shall be accepted as conforming to these requirements. In lieu of the label, the
Contractor may submit a written certification from any nationally recognized
testing agency, adequately equipped and competent to perform such services, that
the (stated item) has been tested and conforms to the standards, including methods
of test, of the Underwriters Laboratories.

1.8 ALL PROSPECTIVE BIDDERS: Are required to visit the site and familiarize
themselves with all conditions that might affect the work or cost thereof. Site visit is compulsory.

1.9 ENVIRONMENTAL PROTECTION: In order to present and provide for
abatement and control of any environmental pollution arising from the activities in the
performance of this contract, the Contractor shall comply with all applicable pollution control
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and abatement, and all applicable provisions of the Corps of Engineers Manual, EM 385-1-1,
entitled: General Safety Requirements, in effect on the date of solicitation. For the purposes of
this contract, environmental pollution is defined as the presence of chemical, physical, or
biological elements of agents which adversely affect human life; affect other species of
importance to man; or degrade the utility of the environment for aesthetics and recreational

purposes.

1.10 CLEANING UP: All clothes, cotton, wastes, sanding disks, and other cleaning

materials which might constitute a fire hazard shall be placed in a metal container or destroyed at
the end of each workday. Upon completion of the work, all staging, scaffolding, containers, and
debris shall be removed from the site or destroyed in a manner approved by the Contracting
Officer. Adjacent areas and surfaces negatively affected during the performance of this contract
shall be left clean and returned to the original condition.

1.11 SHOP DRAWINGS, MANUFACTURERS DATA AND CERTIFICATIONS
REQUIRED OF THE CONTRACTOR: As soon as practicable after award of the contract, and
before procurement of fabrication; submit, except as specified otherwise, to the Contracting
Officer, all the shop drawings, manufacturers data and certifications required in the technical
sections of this specification.

1.12 SALVAGE: The Contractor shall dispose off the installation all existing materials

and equipment which are required to be removed or disconnected to perform the work, but are
not indicated or specified for use in the new work or salvaged, and that have been properly
1dentified and authorized for disposal by the Contracting Officer.

1.13 SAFETY PROGRAM: The Contractor shall submit for approval a plan detailing

the Safety Program in accordance with the safety requirements. Prior to starting the work, the
Contractor shall meet in conference with representatives of the Directorate of Public Works
(DPW) to discuss and develop mutual understanding relative to the administration of the Safety
Program.

1.14 ACCIDENT REPORT: The Contractor and his sub-contractors shall maintain an
accurate record, and shall report to the Contracting Officer, exposure data and all accidents
resulting in death, traumatic injury, occupational disease, or damage to property, material,
supplies, and equipment incidental to work performed under

the contract.

1.15 PROTECTION OF PREMISES: The Contractor shall take all necessary

precautions to protect the Government and private property from damage as a result of his
operations. Existing property so damaged shall be promptly restored, repaired or replaced to its
original condition by the Contractor at his own expense.

ACCESS ROADS: The Contractor shall at all times refrain from the use of any
roads, grounds, or other facilities which have not been specifically authorized for his use.
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1.6 STORM PROTECTION: Should warnings of wind of gale force or stronger be issued, the
Contractor shall take every practicable precaution to minimize dangers to persons, to the work,

and to adjacent property. These precautions shall include removing all loose materials, tools,
and/or equipment from exposed locations, and removing or securing other temporary work.

*** END OF SECTION ***

(End of Summary of Changes)



